

SHRI MATA VAISHNO DEVI SHRINE BOARD (SMVDSB), KATRA,


EXTENSION NOTICE

The last date for receipt of tenders floated vide NIT No: CO/Dev/358/2181 dated 24.02.2010 for Design, Supply, Construction, Erection, Testing, Commissioning, Operation and Maintenance (For 5 Year) of Mule Dung based Bio-Gas Plant of 4 Ton per day capacity published in Daily Excelsior/Kashmir Times and Indian Express on 25-02-2010 is hereby extended till 10-04-2010 upto 5 PM, IST.

All other terms and conditions shall remain unchanged.

No: CO/Dev/358/2184

Dated: 27-03-2010



Addl. Chief Executive Officer
SMVD, Shrine Board