



**Office of the Chief Executive Officer**  
**Shri Mata Vaishno Devi Shrine Board, Katra**

**Addendum cum Extension Notice**

In continuation to this office RFIQ No. CO/Pur/Civil/19/437/3861 dated 18.11.2024 w.r.t. procurement of Granite and other allied material, kindly read the quantity of Granite as 7800 sft instead of 3300 sft.

In this context, all the prospective bidders are hereby requested to quote the rate of Granite as per ibid quantity.

Further, the last date for submission of sealed quotation of ibid RFIQ is also extended upto 26.11.2024 (02 PM).

Other contents, terms & conditions of the ibid RFIQ shall remain the same.

**This issues with the approval of Addl. Chief Executive Officer, SMVDSB, Katra.**

**Sd/-**  
**(Vipan Bhagat), JKAS**  
**Asstt. Chief Executive Officer**

**No: CO/Pur/Civil/19/437/3916**

**Dated: 23.11.2024**

**Copy to the:-**

- 1) Addl. Chief Executive Officer, SMVDSB, Katra.
- 2) Master File / Concerned File.