



**Office of the Chief Executive Officer
Shri Mata Vaishno Devi Shrine Board, Katra**

Notice for Cancellation of RFIQ

This is to inform all concerned that the RFIQ invited for '**Supply, Installation, Testing & Commissioning of EOT Crane at Helipad Site at Village Hutt, Katra**' vide No. CO/Proj./173-II/1702 dated 23.03.2026 is hereby cancelled.

This issues with approval of the Addl. Chief Executive Officer, SMVDSB.

Sd/-

**(Dhruv Gupta), JKAS
Asstt. Chief Executive Officer**

No. CO/Proj./173-II/260-264

Dated: 26.05.2026

Copy to the:

1. Chief Executive Officer, SMVDSB, Katra.
2. Addl. Chief Executive Officer, SMVDSB, Katra.
3. FA/ Chief Accounts Officer, SMVDSB, Katra.
4. Project Management Consultant, SMVDSB, Katra.
5. Executive Engineer (Projects), SMVDSB, Katra.
6. Concerned / Master file.