



Office of the Chief Executive Officer
Shri Mata Vaishno Devi Shrine Board, Katra

Cancellation of RFIQ

The RFIQ for procurement of Granite Tile Ruby Red floated vide no: CO/Pur/Civil/25/437/1582 dated 06.08.2026 followed by Extension No. CO/Pur/Civil/25/437/1722 dated 14.08.2026 is hereby cancelled.

Sd/-
(Vipan Bhagat), JKAS
Asstt. Chief Executive Officer

No: CO/Pur/Civil/25/437/1860

Dated: 31.08.2026

Copy to the:

1. Concerned File / Master File.